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Final Request for Proposal      February 19, 2013 
 
 
The Final Request for Proposal includes amendments to the following documents: 
 

Book 1 – Contract.   Definitions and reference to the wording Traffic Management Plan 
was replaced with Transportation Management Plan. 

Instructions to Proposers, Section 1.11 – Procurement Schedule.  The schedule has 
been revised to reflect the final addendum to the RFP that was issued February 11, 
2013.  

Instructions to Proposers - Exhibits.  The Excel format document for calculation of OCIP 
has been added.      

Book 2, Section 1 – General, 2
nd

 to last paragraph.  The following language has been 

added as instructed by FHWA in its review of the RFP for approval to release: 
 

The Contractor shall initially be responsible for assessing the environmental impact 
and nature of AREs to ensure they will not affect the independent utility, logical 
termini, or Preferred Alternative of the Valley Highway Project.  In addition, the 
Contractor shall be responsible for additional environmental documentation, permits, 
and mitigation resulting from impacts associated with AREs.  The Contractor shall 
provide sufficient information and data necessary to assist CDOT in its final 
determination of the appropriate level of environmental clearance necessary for each 
of the ARE's. 

 
Book 2, Section 16 – Maintenance of Traffic.  Reference to “Traffic Management Plan” 
has been revised to read “Transportation Management Plan.” 
 
Book 2, Section 17 – Landscaping, subsection 17.1.1. - Landscape Plan, 14th 
paragraph, the following language has been added to reflect a closure schedule for the 
Barnum Park East: 
 

The Landscape Plan shall include a schedule of when Work shall take place.  The 
timeframe for Barnum East Project shall minimize the impact of having the playing 
fields at Barnum East unavailable for public use.  Work on the Barnum East portion 
of the Project shall not start earlier than October 15, 2013 and be completed with the 
playing fields fully usable prior to the start of the 2015 athletic season on April 1, 
2015. The Contractor must advise CDOT no later than December 15, 2013 if this 
schedule cannot be met. 

Book 3.  This Book has been amended to include CCD Standards for Surveying as 
requested by the City and County of Denver. 

  


